| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 391 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 107. 32 RQUTE : 58
CALL CRDER @ 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/16/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $  267,000.00 100. 0000%
2 35-1134435 FOERTSCH CONSTRUCTI ON $  280,617.26 105. 1000%
3 35-1878024 RAGLE, INC. $  294,508.53 110. 3028%
4 35-1009310 DEI G BROTHERS LUVBER & CONSTR $  304,969.13 114. 2206%
5  35-1801998 QR INC. $ 306, 234.89 114. 6947%
6  35-0999231 HUNT PAVI NG COMPANY, | NC. $  319,249.61 119. 5691%
7  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $  338,789.74 126. 8875%
8  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  344,481.24 129. 0191%
9  35-2072438 TD & O LLC $  359,810.75 134. 7605%
10 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $  384,603.33 144. 0461%
11 35-0918397 RIETH RI LEY CONSTRUCTI ON $  438,743.47 164. 3233%
| (1) 35-0626844 | (2) 35-1134435 | (3) 35-1878024
| RUDCLPH, J.H & CO | FOERTSCH CONSTRUCTI ON | RAGLE, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 4.000 MOS | 2451. 84000 9807. 36| 1150. 00000 4600. 00| 1000. 00000 4000. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 5100. 00000 5100. 00| 6500. 00000 6500. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  13000. 00000 13000. 00|  15765. 00000 15765. 00|  15500. 00000 15500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP] 5200. 00000 5200. 00| 1750. 00000 1750. 00| 6000. 00000 6000. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 51330 LUVP| 7500. 00000 7500.00|  13400. 00000 13400.00|  43500. 00000 43500. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 177.400 n2 | 10. 65000 1889. 31| 10. 00000 1774. 00| 8. 00000 1419. 20
SURFACE M LLING ASPHALT | | |
0007 203- 02000 608.660 n8 | 17. 70000 10773. 28| 10. 60000 6451. 80| 22. 00000 13390. 52
EXCAVATI ON,  COVMMON | | |
0008 205- 02229 24.000 m | 17. 20000 412. 80| 10. 00000 240. 00| 8. 00000 192. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0009 205- 02234 2.000 EACH 89. 00000 178. 00| 88. 00000 176. 00| 60. 00000 120. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT PI PE PROTECTI ON | | |
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ENG NEER S ESTI MATE: $ 280, 107. 32 ROUTE : 58
CALL ORDER : 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1134435 | (3) 35-1878024
| RUDOLPH, J.H & CO | FOERTSCH CONSTRUCTI ON | RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0010 211- 02060 191.930 nB | 25. 00000 4798. 25| 25. 50000 4894. 22| 20. 00000 3838. 60
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 213-52830 245.140 n8 | 74. 00000 18140. 36| 100. 00000 24514, 00| 90. 00000 22062. 60
FLOMBLE MORTAR | | [
0012 303-52308 324.500 My | 17. 30000 5613. 85| 16. 50000 5354. 25| 21. 00000 6814. 50
COVPACTED AGGREGATE, O 53 | | [
0013 402- 05468 299.250 My | 53. 00000 15860. 25| 52. 50000 15710. 63| 50. 00000 14962. 50
HVA BASE 25.0 mm MAI NLI NE | | |
0014 402-05474 79.943 My | 60. 00000 4796. 58| 52. 50000 4197. 01 50. 00000 3997. 15
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0015 402- 05477 66.060 My | 71. 00000 4690. 26| 84. 00000 5549. 04| 80. 00000 5284. 80
HVA SURFACE 9.5 nm MAI NLI NE | | [
0016 402- 05481 176.283 M | 53. 00000 9343. 00| 47. 25000 8329. 37| 45. 00000 7932.74
HVA BASE 25.0 nm SHOULDER | | |
0017 404-05511 681.500 n2 | 6. 00000 4089. 00| 2.89000 1969. 54| 2. 75000 1874. 13
SEAL COAT, 2 | | [
0018 405- 05518 681.500 n2 | 1. 40000 954. 10| 1. 32000 899. 58| 1. 25000 851. 88
ASPHALT FOR PRI ME COAT | | [
0019 406- 05521 1309.800 n2 | 0. 80000 1047. 84| 0. 11000 144. 08| 0. 10000 130. 98
ASPHALT FOR TACK COAT | | [
0020 601-01839 1.000 EACH| 1800. 00000 1800. 00| 1800. 00000 1800. 00| 1715. 00000 1715. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0021 601-01846 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00| 1715. 00000 1715. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0022 601-94689 2.000 EACH 2460. 00000 4920. 00| 2900. 00000 5800. 00| 2340. 00000 4680. 00
GUARDRAI L END TREATMENT, OS | | |
0023 601-99105 99.095 m | 33. 00000 3270. 14| 33. 00000 3270. 14| 31. 40000 3111.58
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 615-06490 9.000 EACH 111. 00000 999. 00| 111. 30000 1001. 70| 106. 00000 954. 00
R GHT OF WAY MARKER | | [
0025 616- 02320 278.150 nR2 | 4. 25000 1182. 14| 2. 00000 556. 30| 2. 20000 611. 93
GEOTEXTI LES | | |
0026 616- 05689 360.000 My | 23. 80000 8568. 00| 21. 00000 7560. 00| 21. 00000 7560. 00
R PRAP, CLASS 2 | | |
0027 621-01004 1.000 EACH 690. 00000 690. 00| 525. 00000 525. 00| 100. 00000 100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06545 0.015 M | 950. 00000 14. 25| 472. 50000 7.09| 650. 00000 9.75

FERTI LI ZER | |
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ENG NEER S ESTI MATE: $ 280, 107. 32 ROUTE : 58
CALL ORDER : 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1134435 | (3) 35-1878024
| RUDOLPH, J.H & CO | FOERTSCH CONSTRUCTI ON | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0029 621- 06548 0.704 kg | 61. 00000 42. 94| 63. 00000 44. 35| 75. 00000 52. 80
SEED M XTURE, CV | | |
0030 621- 06559 929.492 n2 | 1. 45000 1347. 76| 0. 80000 743. 59| 0. 78000 725.00
MULCHED SEEDING R | | [
0031 621- 06567 7.460 kL | 1. 05000 7. 83| 1. 00000 7. 46| 1. 00000 7. 46
WATER | [ |
0032 621-06574 343.000 n2 | 7. 00000 2401. 00| 7.00000 2401. 00| 4. 20000 1440. 60
SODDI NG | | |
0033 715-05173 13.400 m | 125. 00000 1675. 00| 93. 50000 1252. 90| 100. 00000 1340. 00
PIPE, TYPE 3, O RCULAR 600 nm [ [ |
0034 715-05177 18.350 m | 167. 00000 3064. 45| 165. 00000 3027. 75| 140. 00000 2569. 00
PIPE, TYPE 3, O RCULAR 900 nm [ [ [
0035 715-46020 2.000 EACH 364. 00000 728. 00| 265. 00000 530. 00| 200. 00000 400. 00
PI PE END SECTION, 600 mm | | |
0036 715- 46040 2.000 EACH 705. 00000 1410. 00| 615. 00000 1230. 00| 570. 00000 1140. 00
PI PE END SECTION, 900 mm | | [
0037 723- 06660 45.400 n2 | 475. 00000 21565. 00| 725. 00000 32915. 00| 400. 00000 18160. 00
W NGWALL | | [
0038 723-07034 17.000 m | 4800. 00000 81600. 00| 4900. 00000 83300. 00| 5000. 00000 85000. 00
STRUCTURE, PRECAST THREE- S| DED, 6100 nm | | |
X 2600 mMm | | |
0039 801-04308 2.000 EACH 236. 00000 472. 00| 236. 25000 472. 50| 225. 00000 450. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0040 801- 06605 6. 000 EACH 59. 00000 354. 00| 59. 00000 354. 00| 56. 00000 336. 00
BARRI CADE, |11A | | [
0041 801- 06606 8.000 EACH 64. 00000 512. 00| 64. 05000 512. 40| 61. 00000 488. 00
BARRI CADE, |11B | | |
0042 801- 06625 39.000 EACH 73. 00000 2847. 00| 73. 00000 2847. 00| 69. 50000 2710. 50
DETOUR ROUTE MARKER ASSEMBLY | | |
0043 801- 06640 2.000 EACH 158. 00000 316. 00| 157. 50000 315. 00| 150. 00000 300. 00
CONSTRUCTI ON SI GN, A | | |
0044 801-06775 LUMP| 1110. 00000 1110. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0045 808-06712 36.250 m | 3. 40000 123. 25] 3. 45000 125. 06| 3. 25000 117. 81
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0046 808-06713 290.000 m | 3. 40000 986. 00| 3. 45000 1000. 50| 3. 25000 942. 50
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 267, 000. 00| $ 280, 617. 26| $ 294, 508. 53
------------------------------------------ e m e m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao

CONTRACT TOTALS | $ 267, 000. 00| $ 280, 617. 26| $ 294, 508. 53
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ENG NEER S ESTI MATE: $ 280, 107. 32 ROUTE : 58
CALL ORDER : 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | (5) 35-1801998 | (6) 35-0999231
| DEl G BROTHERS LUVBER & CONST| CLR, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 4.000 M6 | 1150. 00000 4600. 00| 1300. 00000 5200. 00| 1240. 29000 4961. 16
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 7000. 00000 7000. 00| 4800. 00000 4800. 00| 4882. 50000 4882. 50
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 15000. 00000 15000. 00| 15300. 00000 15300. 00| 13289. 16000 13289. 16
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 1200. 00000 1200. 00| 6100. 00000 6100. 00| 5555. 96000 5555. 96
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUWP| 7500. 00000 7500. 00| 17800. 00000 17800. 00| 12153. 40000 12153. 40
PRESENT STRUCTURE, REMOVE | | [
0006 202-60820 177.400 n2 | 9. 50000 1685. 30| 19. 00000 3370. 60| 16. 99000 3014. 03
SURFACE M LLI NG, ASPHALT | | [
0007 203- 02000 608.660 nB | 14. 00000 8521. 24| 20. 00000 12173. 20| 12. 32000 7498. 69
EXCAVATI ON, COVVON | | [
0008 205- 02229 24.000 m | 17. 00000 408. 00| 15. 00000 360. 00| 17. 22000 413. 28
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0009 205- 02234 2.000 EACH 90. 00000 180. 00| 34. 00000 68. 00| 89. 25000 178. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0010 211- 02060 191.930 nB | 34. 00000 6525. 62| 28. 00000 5374. 04| 15. 51000 2976. 83
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 213-52830 245.140 n8 | 86. 00000 21082. 04| 107. 00000 26229. 98| 82. 64000 20258. 37
FLOMBLE MORTAR | | |
0012 303-52308 324.500 My | 22. 00000 7139. 00| 14. 35000 4656. 58| 20. 88000 6775. 56
COVPACTED AGGREGATE, O 53 | | |
0013 402- 05468 299.250 My | 71. 00000 21246. 75| 53. 00000 15860. 25| 52. 50000 15710. 63
HVA BASE 25.0 nm MAI NLI NE | | [
0014 402-05474 79.943 My | 90. 00000 7194. 87| 53. 00000 4236. 98| 52. 50000 4197.01
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0015 402- 05477 66.060 My | 110. 00000 7266. 60| 92. 00000 6077. 52| 84. 00000 5549. 04
HVA SURFACE 9.5 nm NAI NLI NE | | [
0016 402- 05481 176.283 My | 65. 00000 11458. 40| 45. 00000 7932. 74| 47. 25000 8329. 37
HVA BASE 25.0 nm SHOULDER | | |
0017 404- 05511 681.500 nR2 | 6. 30000 4293. 45| 2. 75000 1874. 13| 2. 89000 1969. 54
SEAL COAT, 2 | | |
0018 405- 05518 681.500 nR2 | 1. 70000 1158. 55| 1. 25000 851. 88| 1. 31000 892. 77
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 1309.800 n2 | 0. 10000 130. 98| 0. 10000 130. 98| 0. 11000 144. 08

ASPHALT FOR TACK COAT | |
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STRUCTURE, PRECAST THREE- S| DED, 6100 mm |
X 2600 mm |

ENG NEER S ESTI MATE: $ 280, 107. 32 ROUTE : 58
CALL ORDER : 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | (5) 35-1801998 | (6) 35-0999231
| DEl G BROTHERS LUVBER & CONST| CLR, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 601-01839 1.000 EACH 1815. 00000 1815. 00| 1815. 00000 1815. 00| 1800. 75000 1800. 75
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0021 601-01846 1.000 EACH 1815. 00000 1815. 00| 1815. 00000 1815. 00| 1800. 75000 1800. 75
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0022 601- 94689 2.000 EACH 2400. 00000 4800. 00| 2700. 00000 5400. 00| 2457. 00000 4914. 00
GUARDRAI L END TREATMENT, OS | | [
0023 601- 99105 99.095 m | 33. 00000 3270. 14| 40. 00000 3963. 80| 32. 97000 3267. 16
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 615- 06490 9.000 EACH 110. 00000 990. 00| 108. 00000 972. 00| 99. 75000 897.75
R GHT OF WAY MARKER | | [
0025 616- 02320 278.150 n2 | 3. 00000 834. 45| 7.25000 2016. 59| 4. 07000 1132. 07
GEOTEXTI LES | | |
0026 616- 05689 360.000 My | 29. 00000 10440. 00| 16. 00000 5760. 00| 30. 13000 10846. 80
R PRAP, CLASS 2 | | [
0027 621-01004 1.000 EACH 700. 00000 700. 00| 530. 00000 530. 00| 693. 00000 693. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06545 0.015 My | 1000. 00000 15. 00| 6470. 00000 97. 05| 997. 50000 14. 96
FERTI LI ZER | | |
0029 621- 06548 0.704 kg | 60. 00000 42. 24| 140. 00000 98. 56| 60. 90000 42. 87
SEED M XTURE, CV | | |
0030 621- 06559 929.492 nR2 | 1. 50000 1394. 24| 1. 04000 966. 67| 1. 47000 1366. 35
MULCHED SEEDI NG R | | |
0031 621- 06567 7.460 kL | 1. 00000 7. 46| 0. 85000 6. 34| 1. 05000 7.83
WATER | | |
0032 621-06574 343.000 n2 | 6. 00000 2058. 00| 6. 80000 2332. 40| 5. 93000 2033. 99
SODDI NG | | |
0033 715-05173 13.400 m | 68. 00000 911. 20| 159. 00000 2130. 60| 100. 30000 1344. 02
PIPE, TYPE 3, O RCULAR 600 mm [ [ |
0034 715-05177 18.350 m | 146. 00000 2679. 10| 175. 00000 3211. 25| 163. 21000 2994. 90
PIPE, TYPE 3, O RCULAR 900 mm [ [ |
0035 715- 46020 2.000 EACH 505. 00000 1010. 00| 370. 00000 740. 00| 308. 67000 617. 34
PI PE END SECTION, 600 mm | | [
0036 715-46040 2.000 EACH 940. 00000 1880. 00| 580. 00000 1160. 00| 700. 71000 1401. 42
PI PE END SECTION, 900 mm | | |
0037 723-06660 45.400 n2 | 535. 00000 24289. 00| 375. 00000 17025. 00| 850. 51000 38613. 15
W NGWALL | | |
0038 723-07034 17.000 m | 5945. 00000 101065. 00| 6337. 00000 107729. 00| 6452. 74000 109696. 58
I
|
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ENG NEER S ESTI MATE: $ 280, 107. 32 ROUTE : 58
CALL ORDER : 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | (5) 35-1801998 | (6) 35-0999231
| DEl G BROTHERS LUVBER & CONST| CLR, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0039 801-04308 2.000 EACH 300. 00000 600. 00| 235. 00000 470. 00| 236. 25000 472.50
ROAD CLOSURE SI GN ASSEMBLY | |
0040 801- 06605 6.000 EACH 60. 00000 360. 00| 60. 00000 360. 00| 210. 00000 1260. 00
BARRI CADE, |11A | | [
0041 801- 06606 8.000 EACH 65. 00000 520. 00| 61. 00000 488. 00| 236. 25000 1890. 00
BARRI CADE, 111B | | [
0042 801- 06625 39.000 EACH 72. 00000 2808. 00| 71. 00000 2769. 00| 89. 25000 3480. 75
DETOUR ROUTE MARKER ASSEMBLY | |
0043 801- 06640 2.000 EACH 200. 00000 400. 00| 300. 00000 600. 00| 89. 25000 178. 50
CONSTRUCTI ON SI GN, A | | [
0044 801-06775 LUWP| 5500. 00000 5500. 00| 4200. 00000 4200. 00| 8742. 66000 8742. 66
MAI NTAI NI NG TRAFFI C | | |
0045 808-06712 36.250 m | 3. 60000 130. 50| 5. 00000 181. 25| 10. 50000 380. 63
LINE, PAINT, BROKEN, YELLON 100 mm [ | |
0046 808-06713 290.000 m | 3. 60000 1044. 00| 3. 45000 1000. 50| 2. 10000 609. 00
LI NE, PAINT, SOLID, WH TE, 100 nm | |
SECTI ON TOTALS | $ 304, 969. 13| $ 306, 234. 89| $ 319, 249. 61
CONTRACT TOTALS | $ 304, 969. 13| $ 306, 234. 89| $ 319, 249.61
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ENG NEER S ESTI MATE: $ 280, 107. 32 ROUTE : 58
CALL ORDER : 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-2040801 | (9) 35-2072438
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR, || TD & O LLC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 4.000 M6 | 1500. 00000 6000. 00| 1200. 00000 4800. 00| 1250. 00000 5000. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUMP| 10000. 00000 10000. 00| 2500. 00000 2500. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP| 16900. 00000 16900. 00| 17000. 00000 17000. 00| 15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6500. 00000 6500. 00| 1000. 00000 1000. 00| 7500. 00000 7500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUWP| 10000. 00000 10000. 00| 7500. 00000 7500. 00| 15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | | [
0006 202-60820 177.400 n2 | 18. 00000 3193. 20| 10. 00000 1774. 00| 4. 00000 709. 60
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 608.660 nB | 30. 00000 18259. 80| 20. 00000 12173. 20| 16. 00000 9738. 56
EXCAVATI ON, COVVON | | [
0008 205- 02229 24.000 m | 17. 00000 408. 00| 15. 00000 360. 00| 17. 25000 414. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0009 205- 02234 2.000 EACH 90. 00000 180. 00| 75. 00000 150. 00| 75. 00000 150. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON [ | [
0010 211- 02060 191.930 nB | 50. 00000 9596. 50| 33. 00000 6333. 69| 24. 00000 4606. 32
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 213-52830 245.140 nB8 | 100. 00000 24514, 00| 110. 00000 26965. 40| 100. 00000 24514. 00
FLOMBLE MORTAR | | |
0012 303-52308 324.500 My | 25. 00000 8112. 50| 16. 00000 5192. 00| 16. 25000 5273.13
COVPACTED AGGREGATE, O 53 | | |
0013 402- 05468 299.250 My | 55. 00000 16458. 75| 68. 00000 20349. 00| 125. 00000 37406. 25
HVA BASE 25.0 nm MAI NLI NE | | [
0014 402-05474 79.943 My | 55. 00000 4396. 87| 85. 00000 6795. 16| 125. 00000 9992. 88
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0015 402-05477 66.060 My | 85. 00000 5615. 10| 105. 00000 6936. 30| 125. 00000 8257. 50
HVA SURFACE 9.5 nm NAI NLI NE | | [
0016 402-05481 176.283 My | 50. 00000 8814. 15| 62. 00000 10929. 55| 125. 00000 22035. 38
HVA BASE 25.0 nm SHOULDER | | |
0017 404- 05511 681.500 nR2 | 3. 00000 2044. 50| 6. 50000 4429. 75| 2. 75000 1874. 13
SEAL COAT, 2 | | |
0018 405- 05518 681.500 n2 | 1. 35000 920. 03| 1. 60000 1090. 40| 1. 00000 681. 50
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 1309.800 n2 | 0. 10000 130. 98| 0. 07000 91. 69| 0. 50000 654. 90

ASPHALT FOR TACK COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 391 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 107. 32 ROUTE : 58
CALL ORDER : 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-2040801 | (9) 35-2072438

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || TD & O LLC
LINE NO/ I TEM CODE / ALT | | |

STRUCTURE, PRECAST THREE- SI DED, 6100 mm |
X 2600 mm |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0020 601- 01839 1.000 EACH 1800. 00000 1800. 00| 1715. 00000 1715. 00| 1650. 00000 1650. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |

0021 601- 01846 1.000 EACH 1800. 00000 1800. 00| 1715. 00000 1715. 00| 2000. 00000 2000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |

0022 601- 94689 2.000 EACH 2500. 00000 5000. 00| 2340. 00000 4680. 00| 4400. 00000 8800. 00
GUARDRAI L END TREATMENT, CS | | |

0023 601- 99105 99.095 m | 33. 00000 3270. 14] 31. 40000 3111. 58 42.00000 4161. 99
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0024 615- 06490 9.000 EACH 115. 00000 1035. 00| 106. 00000 954. 00| 95. 00000 855. 00
RIGHT OF WAY MARKER | | |

0025 616- 02320 278.150 n2 | 6. 00000 1668. 90| 3. 00000 834. 45 3. 50000 973.53
GEOTEXTI LES | | |

0026 616- 05689 360.000 My | 30. 00000 10800. 00| 32. 00000 11520. 00| 21. 00000 7560. 00
R PRAP, CLASS 2 | |

0027 621- 01004 1.000 EACH 700. 00000 700. 00| 500. 00000 500. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0028 621- 06545 0.015 My | 1000. 00000 15. 00| 450. 00000 6. 75| 500. 00000 7.50
FERTI LI ZER | | |

0029 621- 06548 0.704 kg | 60. 00000 42. 24 60. 00000 42. 24| 73. 00000 51. 39
SEED M XTURE, CV | | |

0030 621- 06559 929.492 n2 | 1. 50000 1394. 24 0. 75000 697. 12 1. 25000 1161. 87
MULCHED SEEDI NG, R | | |

0031 621- 06567 7.460 kL | 1. 00000 7. 46| 0. 85000 6. 34| 1. 00000 7.46
WATER | [ |

0032 621- 06574 343.000 n2 | 6. 00000 2058. 00| 6. 42000 2202. 06| 3. 50000 1200. 50
SODDI NG | | |

0033 715- 05173 13.400 m | 250. 00000 3350. 00| 115. 00000 1541. 00| 128. 00000 1715. 20
PIPE, TYPE 3, CIRCULAR 600 nm [ [ |

0034 715- 05177 18.350 m | 250. 00000 4587. 50| 145. 00000 2660. 75| 181. 00000 3321. 35
PIPE, TYPE 3, CIRCULAR 900 nm [ [ |

0035 715- 46020 2.000 EACH 650. 00000 1300. 00| 390. 00000 780. 00| 360. 00000 720. 00
Pl PE END SECTION, 600 mm | | |

0036 715- 46040 2.000 EACH 900. 00000 1800. 00| 660. 00000 1320. 00| 575. 00000 1150. 00
Pl PE END SECTION, 900 mm | | |

0037 723- 06660 45.400 n2 | 800. 00000 36320. 00| 450. 00000 20430. 00| 650. 00000 29510. 00
W NGMALL | | |

0038 723- 07034 17.000 m | 5800. 00000 98600. 00| 8650. 00000 147050. 00 5600. 00000 95200. 00

I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

08/ 16/ 01

PAGE : 391 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 280, 107. 32 ROUTE : 58
CALL ORDER : 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-2040801 | (9) 35-2072438
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR, || TD & O LLC
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0039 801-04308 2.000 EACH 250. 00000 500. 00| 225. 00000 450. 00| 225. 00000 450. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0040 801- 06605 6. 000 EACH| 60. 00000 360. 00| 56. 00000 336. 00| 58. 00000 348. 00
BARRI CADE, |11A | | [
0041 801- 06606 8.000 EACH 65. 00000 520. 00| 61. 00000 488. 00| 61. 00000 488. 00
BARRI CADE, 111B | | [
0042 801- 06625 39.000 EACH 75. 00000 2925. 00| 69. 50000 2710. 50| 69. 50000 2710. 50
DETOUR ROUTE MARKER ASSEMBLY | |
0043 801- 06640 2.000 EACH 175. 00000 350. 00| 150. 00000 300. 00| 150. 00000 300. 00
CONSTRUCTI ON SI GN, A | | [
0044 801-06775 LUWVP| 5400. 00000 5400. 00| 1000. 00000 1000. 00| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | [
0045 808-06712 36.250 m | 3. 50000 126. 88| 3. 25000 117. 81| 3. 25000 117.81
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0046 808-06713 290.000 m | 3. 50000 1015. 00| 3. 25000 942. 50| 3. 25000 942. 50
LI NE, PAINT, SOLID, WH TE, 100 nm | |
SECTI ON TOTALS | $ 338, 789. 74| $ 344, 481. 24| 359, 810. 75
CONTRACT TOTALS | $ 338, 789. 74| $ 344, 481. 24| 359, 810. 75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 391 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 107. 32 ROUTE : 58
CALL ORDER : 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (10) 35- 0906416 | (11) 35-0918397

I
| WEDDLE BROTHERS CONSTRUCTI ON| Rl ETH RI LEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 4.000 M3S | 1295. 31000 5181. 24| 3000. 00000 12000. 00|

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 6414. 49000 6414. 49 5000. 00000 5000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  19230. 17000 19230.17|  21900. 00000 21900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 7691. 44000 7691. 44| 8750. 00000 8750. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 51330 LUMP|  14331. 06000 14331.06|  23000. 00000 23000. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 177.400 n2 | 12. 08000 2142. 99| 14. 00000 2483. 60|
SURFACE M LLING ASPHALT | | |
0007 203- 02000 608.660 n8 | 16. 93000 10304. 61| 30. 00000 18259. 80|
EXCAVATI ON,  COVMMON | | |
0008 205- 02229 24.000 m | 17. 79000 426. 96| 40. 00000 960. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0009 205- 02234 2.000 EACH 92. 23000 184. 46| 175. 00000 350. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0010 211- 02060 191.930 n8 | 55. 72000 10694. 34| 40. 00000 7677. 20
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 213-52830 245.140 n8 | 246. 43000 60409. 85| 80. 00000 19611. 20|
FLOMBLE MORTAR | | |
0012 303- 52308 324.500 My | 20. 55000 6668. 48] 18. 00000 5841. 00|
COVPACTED AGGREGATE, O, 53 | | |
0013 402- 05468 299.250 My | 52. 09000 15587. 93| 50. 00000 14962. 50|
HVA BASE 25.0 mm MAI NLI NE | | |
0014 402- 05474 79.943 My | 52. 09000 4164. 23 50. 00000 3997. 15|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0015 402- 05477 66.060 My | 83. 34000 5505. 44| 80. 00000 5284. 80|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0016 402- 05481 176.283 My | 46. 88000 8264. 15| 45. 00000 7932. 74
HVA BASE 25.0 mm SHOULDER | | |
0017 404- 05511 681.500 n2 | 2. 86000 1949. 09| 2. 75000 1874. 13|
SEAL COAT, 2 | | |
0018 405- 05518 681.500 n2 | 1. 30000 885. 95| 1. 25000 851. 88
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 1309.800 n2 | 0. 10000 130. 98| 0. 10000 130. 98|

ASPHALT FCR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 391 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 107. 32 ROUTE : 58
CALL ORDER : 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (10) 35- 0906416 | (11) 35-0918397

I

| WEDDLE BROTHERS CONSTRUCTI ON| Rl ETH RI LEY CONSTRUCTI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

STRUCTURE, PRECAST THREE- S| DED, 6100 mm |
X 2600 mm |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 601-01839 1.000 EACH 1692. 76000 1692. 76| 1715. 00000 1715. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | [ |
0021 601- 01846 1.000 EACH| 1692. 76000 1692. 76| 1715. 00000 1715. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0022 601- 94689 2.000 EACH 2291. 74000 4583. 48| 2340. 00000 4680. 00|
GUARDRAI L END TREATMENT, CS | | |
0023 601- 99105 99.095 m | 46. 88000 4645. 57| 31. 40000 3111. 58]
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 615- 06490 9.000 EACH 104. 17000 937. 53] 106. 00000 954. 00|
RIGHT OF WAY MARKER | | |
0025 616- 02320 278.150 n2 | 2. 60000 723. 19| 5. 00000 1390. 75|
GEOTEXTI LES | | |
0026 616- 05689 360.000 My | 36. 99000 13316. 40| 35. 00000 12600. 00|
R PRAP, CLASS 2 | | |
0027 621- 01004 1.000 EACH 687. 52000 687. 52| 500. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06545 0.015 My | 989. 62000 14. 84| 800. 00000 12. 00|
FERTI LI ZER | | |
0029 621- 06548 0.704 kg | 60. 42000 42. 54| 75. 00000 52. 80|
SEED M XTURE, CV | | |
0030 621- 06559 929.492 n2 | 1. 46000 1357. 06| 0. 30000 278. 85
MULCHED SEEDI NG, R | | |
0031 621- 06567 7.460 kL | 1. 04000 7.76] 15. 00000 111. 90|
WATER | | |
0032 621- 06574 343.000 n2 | 5. 89000 2020. 27| 5. 00000 1715. 00|
SODDI NG | | |
0033 715- 05173 13.400 m | 178. 94000 2397. 80| 95. 00000 1273. 00|
PIPE, TYPE 3, CIRCULAR 600 nm [ [ [
0034 715- 05177 18.350 m | 187. 77000 3445. 58] 160. 00000 2936. 00|
PIPE, TYPE 3, CIRCULAR 900 nm [ [ |
0035 715- 46020 2.000 EACH 325. 77000 651. 54| 270. 00000 540. 00|
Pl PE END SECTION, 600 mm | | |
0036 715- 46040 2.000 EACH 528. 82000 1057. 64| 525. 00000 1050. 00|
PI PE END SECTION, 900 mm | | |
0037 723- 06660 45.400 12 | 722. 03000 32780. 16| 702. 00000 31870. 80|
W NGMALL | | |
0038 723- 07034 17.000 m | 7115. 16000 120957. 72|  11825. 00000 201025. 00|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 391 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 280, 107. 32 ROUTE : 58
CALL ORDER : 391 CONTRACT ID : M-23981-A COUNTI ES : DAVI ESS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (10) 35- 0906416 | (11) 35-0918397 |
| WEDDLE BROTHERS CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0039 801-04308 2.000 EACH 234. 38000 468. 76| 225. 00000 450. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0040 801- 06605 6. 000 EACH 58. 34000 350. 04| 56. 00000 336. 00|
BARRI CADE, |11A | | [
0041 801- 06606 8.000 EACH 63. 54000 508. 32| 61. 00000 488. 00|
BARRI CADE, 111B | | [
0042 801- 06625 39.000 EACH 72. 40000 2823. 60| 69. 50000 2710. 50|
DETOUR ROUTE MARKER ASSEMBLY | | [
0043 801- 06640 2.000 EACH 156. 26000 312. 52| 150. 00000 300. 00|
CONSTRUCTI ON SI GN, A | | [
0044 801-06775 LUWP| 5854. 12000 5854. 12| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | |
0045 808-06712 36.250 m | 3. 39000 122. 89| 3. 25000 117. 81|
LINE, PAINT, BROKEN, YELLON 100 mm [ | |
0046 808-06713 290.000 m | 3. 39000 983. 10| 3. 25000 942. 50|
LINE, PAINT, SOLID, WH TE, 100 mm | | [
SECTI ON TOTALS | $ 384, 603. 33| $ 438, 743. 47|
__________________________________________ o
CONTRACT TOTALS | $ 384, 603. 33| $ 438, 743. 47|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 395 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 282, 711. 49 ROUTE : 32
CALL ORDER . 395 CONTRACT ID: M -25635-B COUNTI ES : DELAWARE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $  284,863.80 100. 0000%
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

I I
0001 105- 06845 LUWP| 5500. 00000 5500. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |

|

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  14000. 00000 14000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 27500.000 n2 | 2.00000 55000. 00| |
SURFACE M LLING ASPHALT , 38nm | | |
0004 305- 05204 100.000 My | 100. 00000 10000. 00| |
HVA FOR PATCHI NG | [ |
0005 401- 05457 2475.000 My | 69. 00000 170775. 00| |
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | [ |
0006 406- 05520 6.900 My | 200. 00000 1380. 00| |
ASPHALT FOR TACK COAT | | |
0007 801- 06203 250.000 m | 3. 00000 750. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0008 801- 06207 250.000 m | 4.00000 1000. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0009 801- 06640 26.000 EACH 100. 00000 2600. 00| |
CONSTRUCTI ON SIGN, A | | |
0010 801- 06710 30.000 DAY | 20. 00000 600. 00| |
FLASH NG ARROW S| GN | | |
0011 801- 06775 LUMP|  17300. 00000 17300. 00| |
MAI NTAI NI NG TRAFFI C | | |
0012 808- 06701 630.000 m | 0. 82000 516. 60| |
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100mMm | | |
0013 808- 06703 210.000 m | 0. 82000 172. 20| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0014 808- 75297 205.000 m | 8. 00000 1640. 00| [
|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 395 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 282, 711. 49 ROUTE : 32
CALL ORDER . 395 CONTRACT ID: M -25635-B COUNTI ES : DELAWARE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | |
| E & B PAVI NG | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 808- 75300 790.000 m | 3. 00000 2370. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LI NE, 150mm | | |
0016 808- 75320 17. 000 EACH| 45. 00000 765. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0017 808- 75325 9.000 EACH 55. 00000 495. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 284, 863. 80| [
__________________________________________ o
CONTRACT TOTALS [ $ 284, 863. 80| |




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 397 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 119, 462. 83 ROUTE : SPECI AL ROAD
CALL ORDER : 397 CONTRACT ID : M -25695-B COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1033872 GRADY BROTHERS, | NC. $ 117, 607. 50 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 157, 152. 50 133. 6245%
| (1) 35-1033872 | (2) 35-0918397 [
| GRADY BROTHERS, | NC. | R ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
[ | |
0001 110- 01001 LUMP| 1400. 00000 1400.00|  10650. 00000 10650. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 303- 52308 200.000 My | 37. 00000 7400. 00| 100. 00000 20000. 00|
COVPACTED AGGREGATE, O, 53 | | |
0003 303- 52309 10.000 My | 37. 00000 370. 00| 30. 00000 300. 00|
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0004 305- 05204 200.000 My | 82. 00000 16400. 00| 82. 00000 16400. 00|
HVA FOR PATCHI NG | | |
0005 305- 05206 40.000 My | 82. 00000 3280. 00| 50. 00000 2000. 00|
W DENI NG W TH HVA | | |
0006 402- 05495 2100.000 My | 39. 50000 82950. 00| 50. 00000 105000. 00|
HVA WEDGE AND LEVEL | | |
0007 405- 05517 3.700 My | 445. 00000 1646. 50| 275. 00000 1017. 50|
ASPHALT FOR PRI ME COAT | | |
0008 406- 05520 4.200 My | 500. 00000 2100. 00| 175. 00000 735. 00|
ASPHALT FOR TACK COAT | | |
0009 801- 06640 15.000 EACH| 130. 00000 1950. 00| 50. 00000 750. 00|
CONSTRUCTI ON SIGN, A | | |
0010 808- 75297 3.000 m | 37.00000 111. 00| 100. 00000 300. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
SECTI ON TOTALS | $ 117, 607. 50| $ 157, 152. 50|
__________________________________________ o
CONTRACT TOTALS | $ 117, 607. 50| $ 157, 152. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 401 CONTRACT ID :
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON RURAL
SET- AS| DE :

VENDOR RANKI NG :

M -25777-A
CRAWFCRDSVI LLE DI STRI CT
10/31/01 COWPLETI ON DATE

ROUTE :
COUNTI ES :

PRQJECT( S)

PUTNAM

DATE : 08/16/01
PAGE : 401 -1

1 35-2126716 WABASH VALLEY ASPHALT CO. LLC
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON

76, 358. 10
88, 450. 00

100. 0000%
115. 8357%




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 411
LETTI NG DATE : 08/14/01 10:00 AM
CONTRACT DESCRI PTI ON

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE :
CONTRACT ID: M -25828-A COUNTI ES :
DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/15/01 CQOVPLETI ON DATE
RURAL PRQIECT( S)

SR 32
DELAWARE

DATE : 08/16/01
PAGE : 411 -1

I NC.

RANK VENDOR NO. / NAME
1 35-2064912 B & P CONSTRUCTI ON
2 35-1817574 YARDBERRY LANDSCAPE
3  35-1058755 BAKER & SCHULTZ,
4 35-1912582 EDSAM CONSTRUCTI QN,
5 35-1315965 FOX CONTRACTORS CORP.

$
$
I NC. $
$
$

61, 692. 60
65, 911. 00
70, 029. 60
77,704.88
117,106. 34

100. 0000%
106. 8377%
113.5137%
125. 9549%
189. 8223%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 415 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 164, 798. 67 ROQUTE : VAR QUS
CALL ORDER . 415 CONTRACT ID : M-25830-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/16/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 31-0989223 TRAFFI C SPECI ALI STS, | NC. $ 106, 211.50 100. 0000%
2 35-1983873 MA S MARKERS, | NC. $  157,984.90 148. 7455%
3 34-1262474 LAKE ERI E CONTRUCTI ON COVPANY $ 202, 450.00 190. 6102%
| (1) 31-0989223 | (2) 35-1983873 | (3) 34-1262474
| TRAFFI C SPECIALISTS, INC.  |MA S MARKERS, |NC. | LAKE ERI E CONSTRUCTI ON COVPA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  RAI SED PAVEMENT MARKER REFI UBI SHVENT
I I |
0001 110- 01001 LUMP| 4000. 00000 4000. 00| 2500. 00000 2500.00]  24050. 00000 24050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 801- 06710 90.000 DAY | 1. 00000 90. 00| 1. 00000 90. 00| 5. 00000 450. 00
FLASH NG ARROW SI GN | | |
0003 801- 06775 LUMP| 5000. 00000 5000. 00| 2500. 00000 2500.00]  46333. 00000 46333. 00
MAI NTAI NI NG TRAFFI C | | |
0004 801-92448 180.000 DAY | 1. 00000 180. 00| 0. 50000 90. 00| 1. 00000 180. 00
CONSTRUCTI ON' SI GNS, MOBI LE | | |
0005 808- 01226 681. 000 EACH| 15. 00000 10215. 00| 50. 84000 34622. 04| 12. 00000 8172. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
CASTING, | NSTALL | [ |
0006 808- 75994 20246.000 EACH 4. 25000 86045. 50| 5. 17000 104671. 82| 5. 90000 119451. 40
PRI SMATI C REFLECTOR | | |
0007 808- 75996 681.000 EACH 1. 00000 681. 00| 19. 84000 13511. 04] 5. 60000 3813. 60
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
SECTI ON TOTALS [ $ 106, 211.50]| $  157,984.90| $ 202, 450.00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 106, 211. 50| $ 157, 984. 90| $ 202, 450. 00







